



Diligencia: Por Desplazamiento Alcalde 5.450 de fecha 18/08/21, se ha resuelto aprobar INICIALMENTE este documento. Fdo. El Secretario General.



**PLAN PARCIAL SECTOR "CORTILLO SAN BERNABE"**  
 CORTILLO SAN BERNABE S.L.  
 FERRETERIA LONGITUDINALES (ACCIONES)  
 0.7  
 22  
 12/2020

Relación cota (M.V.) - (M)


COTAS ROJAS	
PK.	COTA DE PROYECTO
0.00	15.00
0.05	15.00
0.10	15.00
0.15	15.00
0.20	15.00
0.25	15.00
0.30	15.00
0.35	15.00
0.40	15.00
0.45	15.00
0.50	15.00
0.55	15.00
0.60	15.00
0.65	15.00
0.70	15.00
0.75	15.00
0.80	15.00
0.85	15.00
0.90	15.00
0.95	15.00
1.00	15.00
1.05	15.00
1.10	15.00
1.15	15.00
1.20	15.00
1.25	15.00
1.30	15.00
1.35	15.00
1.40	15.00
1.45	15.00
1.50	15.00
1.55	15.00
1.60	15.00
1.65	15.00
1.70	15.00
1.75	15.00
1.80	15.00
1.85	15.00
1.90	15.00
1.95	15.00
2.00	15.00




COTAS ROJAS	
PK.	COTA DE PROYECTO
0.00	15.00
0.05	15.00
0.10	15.00
0.15	15.00
0.20	15.00
0.25	15.00
0.30	15.00
0.35	15.00
0.40	15.00
0.45	15.00
0.50	15.00
0.55	15.00
0.60	15.00
0.65	15.00
0.70	15.00
0.75	15.00
0.80	15.00
0.85	15.00
0.90	15.00
0.95	15.00
1.00	15.00
1.05	15.00
1.10	15.00
1.15	15.00
1.20	15.00
1.25	15.00
1.30	15.00
1.35	15.00
1.40	15.00
1.45	15.00
1.50	15.00
1.55	15.00
1.60	15.00
1.65	15.00
1.70	15.00
1.75	15.00
1.80	15.00
1.85	15.00
1.90	15.00
1.95	15.00
2.00	15.00




COTAS ROJAS	
PK.	COTA DE PROYECTO
0.00	15.00
0.05	15.00
0.10	15.00
0.15	15.00
0.20	15.00
0.25	15.00
0.30	15.00
0.35	15.00
0.40	15.00
0.45	15.00
0.50	15.00
0.55	15.00
0.60	15.00
0.65	15.00
0.70	15.00
0.75	15.00
0.80	15.00
0.85	15.00
0.90	15.00
0.95	15.00
1.00	15.00
1.05	15.00
1.10	15.00
1.15	15.00
1.20	15.00
1.25	15.00
1.30	15.00
1.35	15.00
1.40	15.00
1.45	15.00
1.50	15.00
1.55	15.00
1.60	15.00
1.65	15.00
1.70	15.00
1.75	15.00
1.80	15.00
1.85	15.00
1.90	15.00
1.95	15.00
2.00	15.00



COTAS ROJAS	
PK.	COTA DE PROYECTO
0.00	15.00
0.05	15.00
0.10	15.00
0.15	15.00
0.20	15.00
0.25	15.00
0.30	15.00
0.35	15.00
0.40	15.00
0.45	15.00
0.50	15.00
0.55	15.00
0.60	15.00
0.65	15.00
0.70	15.00
0.75	15.00
0.80	15.00
0.85	15.00
0.90	15.00
0.95	15.00
1.00	15.00
1.05	15.00
1.10	15.00
1.15	15.00
1.20	15.00
1.25	15.00
1.30	15.00
1.35	15.00
1.40	15.00
1.45	15.00
1.50	15.00
1.55	15.00
1.60	15.00
1.65	15.00
1.70	15.00
1.75	15.00
1.80	15.00
1.85	15.00
1.90	15.00
1.95	15.00
2.00	15.00



COTAS ROJAS	
PK.	COTA DE PROYECTO
0.00	15.00
0.05	15.00
0.10	15.00
0.15	15.00
0.20	15.00
0.25	15.00
0.30	15.00
0.35	15.00
0.40	15.00
0.45	15.00
0.50	15.00
0.55	15.00
0.60	15.00
0.65	15.00
0.70	15.00
0.75	15.00
0.80	15.00
0.85	15.00
0.90	15.00
0.95	15.00
1.00	15.00
1.05	15.00
1.10	15.00
1.15	15.00
1.20	15.00
1.25	15.00
1.30	15.00
1.35	15.00
1.40	15.00
1.45	15.00
1.50	15.00
1.55	15.00
1.60	15.00
1.65	15.00
1.70	15.00
1.75	15.00
1.80	15.00
1.85	15.00
1.90	15.00
1.95	15.00
2.00	15.00



COTAS ROJAS	
PK.	COTA DE PROYECTO
0.00	15.00
0.05	15.00
0.10	15.00
0.15	15.00
0.20	15.00
0.25	15.00
0.30	15.00
0.35	15.00
0.40	15.00
0.45	15.00
0.50	15.00
0.55	15.00
0.60	15.00
0.65	15.00
0.70	15.00
0.75	15.00
0.80	15.00
0.85	15.00
0.90	15.00
0.95	15.00
1.00	15.00
1.05	15.00
1.10	15.00
1.15	15.00
1.20	15.00
1.25	15.00
1.30	15.00
1.35	15.00
1.40	15.00
1.45	15.00
1.50	15.00
1.55	15.00
1.60	15.00
1.65	15.00
1.70	15.00
1.75	15.00
1.80	15.00
1.85	15.00
1.90	15.00
1.95	15.00
2.00	15.00

